

**Date Palm Drive Interchange on Interstate 10
Proposed Budget for Construction Management & Inspection Services**

Construction Manager	Pre-Construction			Construction			Post Construction			Total	
	Hours	Billing Rate	Total Cost	Hours	Billing Rate	Total Cost	Hours	Billing Rate	Total Cost	Hours	Total Cost
Prime											
Project Director	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
Resident Engineer	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
ARE/OE	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
Senior Inspector	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
Contract Administration Support	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
B/C review	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
SUBTOTAL	-		\$ -	-		\$ -	-		\$ -	-	\$ -
Inspection Subconsultants											
Structural											
Structures Representative	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
SUBTOTAL	-		\$ -	-		\$ -	-		\$ -	-	\$ -
Environmental Support											
Site Biologist	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
SUBTOTAL	-		\$ -	-		\$ -	-		\$ -	-	\$ -
Materials Testing											
Soils and Material Technician	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
Plant Inspection	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
Office/Admin	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
Direct Expense (Material Testing)	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
SUBTOTAL	-		\$ -	-		\$ -	-		\$ -	-	\$ -
Construction Surveying											
Surveying Crew	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
Survey CADD	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -	\$ -	-	\$ -
SUBTOTAL	-		\$ -	-		\$ -	-		\$ -	-	\$ -
Other Direct Costs (See attached)											
Subconsultant Management			\$ -			\$ -			\$ -		\$ -
Equipment, Vehicles, Phones, etc.			\$ -			\$ -			\$ -		\$ -
SUBTOTAL	-		\$ -	-		\$ -	-		\$ -	-	\$ -
TOTAL PROJECT COST											
			\$ -			\$ -			\$ -		\$ -

B1

Appendix B

- 1) Cost Proposal is based on Average 160hrs/month for the entire project duration of a **XX Month** construction contract with consultant **NTP on XX/XX/20XX** - Holidays include New Year's Day, Memorial Day; Independence Day; Labor Day; Thanksgiving (2 days), Christmas, and a Floating Holiday
- 2) Costs for job-site construction management office, office equipment, and office furniture **are / are not** included in this estimate. Other Direct Costs are estimates, based on project duration. Invoicing will be based on submitted hourly rates with Overhead and Fee multipliers included.
- 3) Overtime, weather, holidays and potential time extensions or delays may result in additional construction management services. Surveying costs are an estimated. Salary escalations during the term of this contract will reflect County of Riverside increases.
- 4) **Prevailing Wage - Wages for inspection subject to Calif. Labor Code Section 1772. Overtime will be paid in accordance with applicable labor laws.**