


Construction Item Data Base Bid Price History

For Bid Openings during the period of : January 1, 1999 to June 30, 2000



For use in the

COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

County Administrative Center
4080 Lemon Street
Riverside, CA 92501

Printed on: June 30, 2000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
000001 ITEM DELETED PER ADDENDUM									
ADDENDUM 2	A6-0240.00	W RES A : RDF	09/07/99	207B	19		0	0.0000	0.0000
011503 UNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309)									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	1	2,300.0000	2,200.0000
011505 GRINDING ASPHALT CONCRETE IN PLACE									
	X9909	RES : RDF	01/11/00	112	15	SQYD	32,000	1.2187	1.0000
	A4-0736.00	REC : RDF	05/18/99	130	12	SQYD	30,600	1.2625	1.1000
	A6-0301.00	W : RDF	06/01/99	74	12	SQYD	14,667	1.2250	1.1000
	X977B	RES : RDF	02/17/00	261	20	SQYD	8,270	1.6250	1.0500
	A9-0545.00	W RES : RDF	05/18/99	265A	20	SQYD	5,150	1.8250	0.6500
	A7-0328.00	REC : RDF	01/19/00	7	13	SQYD	3,390	1.7333	1.9000
011506 WEDGE PLANE ASPHALT CONCRETE									
	X9906	RES : RDF	11/09/99	187A	18	LF	57,400	0.6500	0.7000
	X9909	RES : RDF	01/11/00	112	15	LF	13,960	1.1812	1.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	LF	5,900	0.9922	0.7000
	A8-0795.00	REC : RDF	05/25/99	91	16	LF	4,500	1.2150	1.5000
	A3-0477.00	RES : RDF	05/18/99	80	12	LF	3,233	1.5233	1.6000
	A7-0329.00	RES : RDF	02/23/00	171	18	LF	2,865	1.3700	1.0000
	X9908	RES : RDF	12/21/99	77	12	LF	1,900	2.0771	1.4000
	A9-0564.00	REC : RDF	04/19/00	15B	13	LF	630	4.4500	4.0000
	B0-0789.00	CON : SIG	06/07/00	53	11	LF	550	7.4071	10.0000
011507 COLD PLANE ASPHALT CONCRETE PAVEMENT (.12')									
	X9909	RES : RDF	01/11/00	112	15	SQYD	18,680	1.0187	0.8500
011508 COLD PLANE ASPHALT CONCRETE PAVEMENT (.17')									
	X9906	RES : RDF	11/09/99	187A	18	SQYD	7,200	1.0833	1.3500
	X977B	RES : RDF	02/17/00	261	20	SQYD	6,200	2.0625	2.6000
011509 COLD PLANE ASPHALT CONCRETE PAVEMENT (.21')									
	A7-0328.00	REC : RDF	01/19/00	7	13	SQYD	41,600	1.5444	0.7500
	X9906	RES : RDF	11/09/99	187A	18	SQYD	27,500	1.2166	1.5000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
011511 REMOVE MISCELLANEOUS ITEMS									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	57,687.5000	75,000.0000
011901 SELECT NATIVE MATERIAL									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	CY	4,500	11.2500	14.5000
013901 ASPHALT RUBBER HOT MIX									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	TON	12,600	43.0000	35.0000
	A3-0477.00	RES : RDF	05/18/99	80	12	TON	5,820	44.4666	40.0000
	A7-0300.00	RES : RDF	06/08/99	67	14	TON	5,300	44.5000	41.0000
	X9909	RES : RDF	01/11/00	112	15	TON	5,125	55.9250	52.6000
	A9-0564.00	REC : RDF	04/19/00	15B	13	TON	2,745	54.2544	56.0000
GAP GRADED	A2-1013.00	REC : RDF	04/26/00	116A	15	TON	2,605	53.1237	50.1500
013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)									
	A6-0301.00	W : RDF	06/01/99	74	12	EA	12	725.0000	600.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	11	962.5000	2,000.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	EA	1	1,566.6666	400.0000
013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")									
	A2-1013.00	REC : RDF	04/26/00	116A	15	LF	8,423	1.6850	1.6500
	A7-0328.00	REC : RDF	01/19/00	7	13	LF	6,600	1.6111	2.6000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LF	4,910	2.1083	4.0000
	A8-0795.00	REC : RDF	05/25/99	91	16	LF	450	3.3750	3.0000
	A2-0507.00	RES : RDF	02/01/00	87	16	LF	410	6.2625	4.0000
	A9-0564.00	REC : RDF	04/19/00	15B	13	LF	140	9.0555	10.0000
013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8")									
	A6-0301.00	W : RDF	06/01/99	74	12	LF	700	0.7500	0.8000
	A8-0795.00	REC : RDF	05/25/99	91	16	LF	630	3.5000	3.5000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
013905 ASPHALT CONCRETE (DRIVEWAY APPROACH WITH ASPHALT CONCRETE DIKE) (CRS 206)									
	A7-0328.00	REC : RDF	01/19/00	7	13	EA	19	511.1111	485.0000
	A8-0795.00	REC : RDF	05/25/99	91	16	EA	5	648.7500	400.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	SQFT	6	1,776.6666	1,000.0000
015601 STREET NAME SIGN (CRS 816)									
	A8-0844.00	CON : SIN	10/26/99	0	11	EA	99	259.1837	180.0000
RELOCATE STOP SIGN TO POLE	A8-0844.00	CON : SIN	10/26/99	0	11	EA	90	290.6837	200.0000
017003 CATCH BASIN (CURB INLET) (CRS 300)							PROVIDE "H" DIMENSION		
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	6	4,575.0000	4,800.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	4	3,715.0000	4,000.0000
	A9-0564.00	REC : RDF	04/19/00	15B	13	EA	2	3,947.2222	4,000.0000
017005 CATCH BASIN (COMBINATION INLET) (CRS 302 - NO. 2)							PROVIDE "H" DIMENSION		
	B0-0789.00	CON : SIG	06/07/00	53	11	EA	1	4,648.2857	2,500.0000
017101 MANHOLE (RCFC&WCDS MH 251)									
MODIFIED	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	1	5,906.6666	5,000.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	1	4,246.6666	5,000.0000
017103 MANHOLE (RCFC&WCDS MH 252)									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	6	3,750.0000	3,000.0000
017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209)									
	X9906	RES : RDF	11/09/99	187A	18	SQFT	10,500	4.7500	4.2500
	X9909	RES : RDF	01/11/00	112	15	SQFT	6,210	7.3000	8.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	SQFT	3,460	7.0050	7.1000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	SQFT	2,710	5.2000	6.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	SQFT	2,450	6.2666	6.5000
	B0-0484.00	CON : SW	05/31/00	16A	13	SQFT	2,279	4.8875	5.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	SQFT	1,360	4.6083	5.5000
	X9908	RES : RDF	12/21/99	77	12	SQFT	705	9.3142	11.0000
	A9-0564.00	REC : RDF	04/19/00	15B	13	SQFT	600	10.3277	9.5000
	A7-0329.00	RES : RDF	02/23/00	171	18	SQFT	260	7.6500	5.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
017303 MINOR CONCRETE (SPANDREL) (CRS 209)									
	A6-0224.00	CON : SIG	03/09/99	207B	19	SQFT	1,385	6.0700	7.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	SQFT	1,180	7.7550	8.2400
	A7-0300.00	RES : RDF	06/08/99	67	14	SQFT	40	38.9000	77.0000
017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200)									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LF	3,360	11.2500	8.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	LF	2,660	11.3000	10.0000
	X9909	RES : RDF	01/11/00	112	15	LF	1,575	24.1687	14.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	LF	970	12.1666	10.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	LF	680	22.6000	20.3000
	A9-0564.00	REC : RDF	04/19/00	15B	13	LF	390	16.5444	14.0000
	X9908	RES : RDF	12/21/99	77	12	LF	385	25.0214	28.0000
	X9906	RES : RDF	11/09/99	187A	18	LF	275	15.3333	13.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	LF	60	39.0555	32.5000
	B0-0789.00	CON : SIG	06/07/00	53	11	LF	27	26.9500	30.0000
017305 MINOR CONCRETE (CURB AND GUTTER) (CRS 201)									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LF	6,800	9.5000	8.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	LF	5,010	9.7166	10.5000
	B0-0484.00	CON : SW	05/31/00	16A	13	LF	1,188	13.3000	12.0000
	X9909	RES : RDF	01/11/00	112	15	LF	460	21.3750	17.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	LF	360	13.1333	12.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	LF	80	11.9000	12.0000
017306 MINOR CONCRETE (CURB RAMP) (CRS 403)									
CASE C	A9-0556.00	CON : SW	07/13/99	67	14	EA	22	1,062.0000	798.0000
	A6-0224.00	CON : SIG	03/09/99	207B	19	EA	4	2,000.0000	1,700.0000
	B0-0789.00	CON : SIG	06/07/00	53	11	EA	3	1,372.2857	900.0000
017307 MINOR CONCRETE (TYPE "C" CURB) (CRS 202)									
	X9906	RES : RDF	11/09/99	187A	18	LF	2,660	13.3333	11.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	LF	483	12.0000	11.0000
017309 MINOR CONCRETE (TYPE "D" CURB) (CRS 204)									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LF	23,900	7.3750	5.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
017310 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207)									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	5	1,564.1666	1,000.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	SQFT	2,800	4.2500	4.5000
	A4-0739.00	W RES : RDF	09/21/99	177	18	SQFT	1,770	4.3833	5.0000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	SQFT	1,400	4.8125	6.0000
	B0-0484.00	CON : SW	05/31/00	16A	13	SQFT	1,310	4.2375	5.7000
017314 MINOR CONCRETE (DIP SECTION) (CRS 307)									
	451210	REC : RDR	02/23/00	83	12	CY	191	257.8710	169.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	SQFT	11,900	7.0591	6.0000
017315 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A)									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	15	868.7500	425.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	EA	3	1,577.5000	2,200.0000
	A9-0589.00	REC : SIG	11/16/99	53	11	EA	2	2,512.5000	2,400.0000
017316 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE B)									
	X9909	RES : RDF	01/11/00	112	15	EA	22	1,591.8750	1,160.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	EA	6	813.3333	800.0000
	B0-0484.00	CON : SW	05/31/00	16A	13	EA	6	995.5000	1,782.0000
	A9-0564.00	REC : RDF	04/19/00	15B	13	EA	1	1,139.3333	825.0000
017317 MINOR CONCRETE (CROSS-GUTTER AND SPANDREL)									
	B0-0789.00	CON : SIG	06/07/00	53	11	SQFT	1,825	7.5642	6.0000
018401 SPOT BLAST CLEAN (TRAFFIC STRIPING AND PAVEMENT MARKINGS)									
	B0-0633.00	CON : SIG	06/07/00	8	13	SQFT	2,200	1.3216	1.2500
	A6-0224.00	CON : SIG	03/09/99	207B	19	SQFT	920	1.8250	2.0000
	A9-0588.00	CON : SIG	12/07/99	117	12	SQFT	683	2.5916	2.2000
018402 STRIPING									
2 COATS	A6-0224.00	CON : SIG	03/09/99	207B	19	LF	4,800	0.3125	0.2800

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

	NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
018603	EMERGENCY VEHICLE PRE-EMPTION									
		A6-0224.00	CON : SIG	03/09/99	207B	19	EA	1	10,607.2500	8,338.0000
018604	INSTALL TYPE 90 NEMA CONTROLLER ASSEMBLY WITH TYPE P CABNET									
		A6-0228.00	CON : SIG	08/03/99	3	13	LS	1	17,056.3333	15,169.0000
066018	FURNISH FIELD OFFICE									
		A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	13,000.0000	12,000.0000
066105	RESIDENT ENGINEERS OFFICE									
		A6-0244.00	CON : BR	03/14/00	230	19	LS	1	14,677.7777	13,000.0000
		A4-0739.00	W RES : RDF	09/21/99	177	18	LS	1	23,250.0000	22,000.0000
066144	REMOVE STRIPES AND PAVEMENT MARKINGS									
		A7-0314.00	W REC A : RDF	05/25/99	81	12	M2	309	12.1750	16.8000
		A6-0225.00	CON : OTH	01/12/99	68	14	SQFT	12,650	1.3371	0.8500
		A6-0224.00	CON : SIG	03/09/99	207B	19	SQFT	500	1.8250	2.0000
066148	RELOCATE SIGNS									
		A8-0777.00	CON : SW	05/04/99	223A	19	EA	4	142.5000	150.0000
066565	RELOCATE SIGN									
		A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	32	142.1666	150.0000
066891	REPAIR EXISTING ELECTRICAL EQUIPMENT									
	SCREEN LIGHT	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	7,125.0000	5,000.0000
074020	WATER POLLUTION CONTROL								FORMERLY 203035	
		A4-0739.00	W RES : RDF	09/21/99	177	18	FA	1	50,000.0000	50,000.0000
120090	CONSTRUCTION AREA SIGNS									
		A6-0244.00	CON : BR	03/14/00	230	19	LS	1	2,302.7777	1,100.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
120100 TRAFFIC CONTROL SYSTEM									
	A6-0244.00	CON : BR	03/14/00	230	19	LS	1	5,388.8888	1,000.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	LS	1	34,091.6666	20,000.0000
	B0-0789.00	CON : SIG	06/07/00	53	11	LS	1	4,454.2857	5,000.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	LS	1	2,883.3333	3,500.0000
	A9-0556.00	CON : SW	07/13/99	67	14	LS	1	3,040.0000	2,660.0000
	B0-0484.00	CON : SW	05/31/00	16A	13	LS	1	9,975.0000	13,000.0000
	A6-0277.00	REA : RDF	06/15/00	45	13	LS	1	2,000.0000	2,000.0000
	A4-0736.00	REC : RDF	05/18/99	130	12	LS	1	25,800.0000	16,000.0000
	A8-0795.00	REC : RDF	05/25/99	91	16	LS	1	9,995.0000	2,830.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	LS	1	26,006.2222	33,000.0000
	A9-0564.00	REC : RDF	04/19/00	15B	13	LS	1	11,620.4444	9,000.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	LS	1	25,226.7500	18,500.0000
	451210	REC : RDR	02/23/00	83	12	LS	1	17,979.2800	16,000.0000
	A9-0589.00	REC : SIG	11/16/99	53	11	LS	1	2,550.0000	500.0000
	A6-0187.00	RES : RDF	01/05/99	219	19	LS	1	23,183.8000	20,100.0000
	A3-0477.00	RES : RDF	05/18/99	80	12	LS	1	29,246.6666	24,000.0000
	A7-0300.00	RES : RDF	06/08/99	67	14	LS	1	45,947.4980	21,500.0000
	X9906	RES : RDF	11/09/99	187A	18	LS	1	30,863.0000	35,000.0000
	X9908	RES : RDF	12/21/99	77	12	LS	1	5,122.2857	7,200.0000
	X9909	RES : RDF	01/11/00	112	15	LS	1	43,563.2500	23,800.0000
	X977B	RES : RDF	02/17/00	261	20	LS	1	14,662.2500	10,000.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	LS	1	24,158.2000	20,000.0000
	A6-0301.00	W : RDF	06/01/99	74	12	LS	1	44,312.5000	54,000.0000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	LS	1	46,000.0000	59,000.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LS	1	48,333.3333	45,000.0000
	A9-0545.00	W RES : RDF	05/18/99	265A	20	LS	1	25,723.7500	37,747.5000
	A4-0739.00	W RES : RDF	09/21/99	177	18	LS	1	96,704.0833	75,000.0000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	100,558.5000	80,000.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
120200 FLASHING BEACON (PORTABLE)									
	A6-0244.00	CON : BR	03/14/00	230	19	EA	8	863.5000	1,150.0000
150305 OBLITERATE SURFACING									
	A6-0244.00	CON : BR	03/14/00	230	19	SQYD	870	6.5111	4.0000
150716 REMOVE PAINTED TRAFFIC STRIPE AND PAVEMENT MARKING									
	A6-0301.00	W : RDF	06/01/99	74	12	SQFT	4,236	1.5250	1.3500
	A9-0589.00	REC : SIG	11/16/99	53	11	SQFT	1,663	2.3000	2.2500
	A3-0312.00	W REC : RDF	08/17/99	58B	14	SQFT	520	2.6600	2.6000
150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING									
	A2-1013.00	REC : RDF	04/26/00	116A	15	SQFT	680	1.2825	1.2900
	B0-0633.00	CON : SIG	06/07/00	8	13	SQFT	180	1.5750	1.7500
	B0-0789.00	CON : SIG	06/07/00	53	11	SQFT	150	2.2257	2.3300
150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT MARKING									
	A7-0300.00	RES : RDF	06/08/99	67	14	SQFT	3,960	0.9600	0.8500
	A7-0314.00	W REC A : RDF	05/25/99	81	12	SQFT	1,130	1.5750	1.5000
	A7-0303.00	CON : RDF	02/29/00	121	12	SQFT	1,085	1.7500	1.2000
150722 REMOVE PAVEMENT MARKER									
	A9-0588.00	CON : SIG	12/07/99	117	12	EA	40	5.6333	7.0000
150740 REMOVE SIGN									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	11	88.3333	100.0000
	A6-0224.00	CON : SIG	03/09/99	207B	19	EA	4	62.8125	75.0000
150742 REMOVE ROADSIDE SIGN									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	15	60.0000	50.0000
	A9-0588.00	CON : SIG	12/07/99	117	12	EA	7	40.3333	40.0000
	B0-0633.00	CON : SIG	06/07/00	8	13	EA	2	48.4833	20.0000
150855 REMOVE PAVEMENT									
	A6-0187.00	RES : RDF	01/05/99	219	19	SQYD	60,050	1.7040	1.3000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

	NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
151525	RECONSTRUCT IRRIGATION SYSTEM									
	REPAIR	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	5,287.5000	1,500.0000
152351	RELOCATE HYDRANT									
		A4-0739.00	W RES : RDF	09/21/99	177	18	EA	1	4,033.3333	3,500.0000
152370	RELOCATE MAILBOX									
		B0-0484.00	CON : SW	05/31/00	16A	13	EA	5	137.5000	250.0000
		A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	1	245.8333	150.0000
152375	RELOCATE CONTROL VALVE									
		A4-0739.00	W RES : RDF	09/21/99	177	18	EA	1	3,005.8333	3,000.0000
152379	RELOCATE FENCE									
		A7-0314.00	W REC A : RDF	05/25/99	81	12	LF	230	13.7916	15.0000
		A7-0314.00	W REC A : RDF	05/25/99	81	12	LS	1	2,250.0000	2,000.0000
152380	RELOCATE CHAIN LINK FENCE									
		B0-0484.00	CON : SW	05/31/00	16A	13	LF	250	14.5000	9.0000
152390	RELOCATE ROADSIDE SIGN									
		A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	14	98.7500	100.0000
		A6-0301.00	W : RDF	06/01/99	74	12	EA	4	175.0000	180.0000
152392	RELOCATE ROADSIDE SIGN (WOOD POST)									
		A7-0328.00	REC : RDF	01/19/00	7	13	EA	1	129.0000	195.0000
152394	RELOCATE SIGN STRUCTURE									
		A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	20	127.5000	100.0000
	PRIVATE	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	20	235.0000	100.0000
	COMMUNITY SIGN	A4-0739.00	W RES : RDF	09/21/99	177	18	EA	1	1,718.3333	500.0000
152402	ADJUST WATER VALVE COVER TO GRADE									
		X9906	RES : RDF	11/09/99	187A	18	EA	40	220.6666	225.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
152440 ADJUST MANHOLE TO GRADE									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	33	368.7500	250.0000
	X9906	RES : RDF	11/09/99	187A	18	EA	18	346.6666	360.0000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	EA	14	260.0000	200.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	EA	8	505.8333	350.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	EA	4	521.6250	450.0000
	A9-0564.00	REC : RDF	04/19/00	15B	13	EA	1	670.5555	825.0000
152441 ADJUST VALVE BOX FRAME AND COVER TO GRADE									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	62	263.7500	250.0000
152452 ADJUST WATER VALVE COVER									
	A3-0312.00	W REC : RDF	08/17/99	58B	14	EA	10	186.0000	75.0000
152472 ADJUST UTILITY COVER									
	A4-0739.00	W RES : RDF	09/21/99	177	18	EA	38	273.8333	275.0000
153101 PLANE ASPHALT CONCRETE PAVEMENT									
	A3-0477.00	RES : RDF	05/18/99	80	12	SQYD	17,470	1.2000	1.1000
	A9-0545.00	W RES : RDF	05/18/99	265A	20	SQYD	14,130	1.1750	0.8500
	A9-0564.00	REC : RDF	04/19/00	15B	13	SQYD	11,180	1.0277	0.8000
153103 COLD PLANE ASPHALT CONCRETE PAVEMENT									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	M2	1,937	4.2083	3.2500
0.16' DEPTH	A4-0739.00	W RES : RDF	09/21/99	177	18	SQYD	59,500	1.4716	0.9000
	A2-1013.00	REC : RDF	04/26/00	116A	15	SQYD	34,140	1.0600	1.1500
	A7-0300.00	RES : RDF	06/08/99	67	14	SQYD	29,330	0.9540	0.9700
	A7-0329.00	RES : RDF	02/23/00	171	18	SQYD	28,110	1.2300	1.0000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	SQYD	25,920	1.1375	0.3500
.29'	X9909	RES : RDF	01/11/00	112	15	SQYD	4,450	2.9062	3.2000
.17'	A3-0312.00	W REC : RDF	08/17/99	58B	14	SQYD	3,670	1.5700	1.0000
	A6-0224.00	CON : SIG	03/09/99	207B	19	SQYD	1,170	5.3750	2.6000
	A6-0244.00	CON : BR	03/14/00	230	19	SQYD	54	47.2222	10.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
153116 COLD PLANE ASPHALT CONCRETE PAVEMENT (.25' MAXIMUM)									
	A3-0312.00	W REC : RDF	08/17/99	58B	14	SQYD	12,890	1.7700	1.8000
153210 REMOVE CONCRETE									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	26,962.5000	25,000.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
160101 CLEARING AND GRUBBING									
	A6-0244.00	CON : BR	03/14/00	230	19	LS	1	45,702.2222	65,000.0000
	A9-0576.00	CON : DRA	09/28/99	14A	13	LS	1	3,232.7500	3,000.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	LS	1	102,054.4166	80,000.0000
	A6-0224.00	CON : SIG	03/09/99	207B	19	LS	1	4,950.0000	1,500.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	LS	1	11,225.0000	11,200.0000
	A9-0556.00	CON : SW	07/13/99	67	14	LS	1	6,480.0000	5,320.0000
	A6-0277.00	REA : RDF	06/15/00	45	13	LS	1	4,250.0000	4,250.0000
	A4-0736.00	REC : RDF	05/18/99	130	12	LS	1	13,775.0000	3,300.0000
	A8-0795.00	REC : RDF	05/25/99	91	16	LS	1	5,175.0000	5,000.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	LS	1	23,777.7777	11,000.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	LS	1	23,667.8750	4,265.0000
	451105	REC : SH	12/13/99	26	11	LS	1	11,480.3333	2,500.0000
	A3-0477.00	RES : RDF	05/18/99	80	12	LS	1	3,808.0000	2,500.0000
	X9906	RES : RDF	11/09/99	187A	18	LS	1	45,105.3333	81,850.0000
	X9908	RES : RDF	12/21/99	77	12	LS	1	6,025.7142	2,500.0000
	X9909	RES : RDF	01/11/00	112	15	LS	1	35,043.7500	2,650.0000
	A2-0507.00	RES : RDF	02/01/00	87	16	LS	1	35,519.3125	27,238.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	LS	1	23,204.8400	8,524.0000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	LS	1	38,800.0000	50,000.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LS	1	47,416.6666	41,250.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LS	1	26,416.6666	18,500.0000
	A9-0545.00	W RES : RDF	05/18/99	265A	20	LS	1	17,000.0000	17,000.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	LS	1	104,166.6666	125,000.0000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	47,500.0000	15,000.0000
160120 REMOVE TREE									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	22	536.6666	1,000.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
170101 DEVELOP WATER SUPPLY									
	A7-0303.00	CON : RDF	02/29/00	121	12	LS	1	21,708.3333	30,000.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	LS	1	2,916.6666	6,000.0000
	A4-0736.00	REC : RDF	05/18/99	130	12	LS	1	3,012.5000	2,000.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	LS	1	3,800.0000	2,000.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	LS	1	3,263.8750	2,200.0000
	451105	REC : SH	12/13/99	26	11	LS	1	2,391.6666	1,500.0000
	A3-0477.00	RES : RDF	05/18/99	80	12	LS	1	2,116.0000	2,500.0000
	A7-0300.00	RES : RDF	06/08/99	67	14	LS	1	3,840.0000	6,200.0000
	A2-0507.00	RES : RDF	02/01/00	87	16	LS	1	8,154.0625	3,000.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	LS	1	8,200.0000	4,500.0000
	A6-0301.00	W : RDF	06/01/99	74	12	LS	1	6,437.5000	2,500.0000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	LS	1	7,500.0000	5,000.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LS	1	6,900.0000	5,000.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LS	1	4,750.0000	2,000.0000
	A9-0545.00	W RES : RDF	05/18/99	265A	20	LS	1	4,750.0000	5,000.0000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	18,250.0000	20,000.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
190101 ROADWAY EXCAVATION									
	A7-0303.00	CON : RDF	02/29/00	121	12	CY	45,530	5.1583	5.2500
	A4-0739.00	W RES : RDF	09/21/99	177	18	CY	22,100	6.5666	4.5000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	CY	18,800	9.2083	2.0000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	CY	15,000	9.8125	4.2500
	A3-0312.00	W REC : RDF	08/17/99	58B	14	CY	8,800	15.6000	9.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	CY	7,732	11.5800	11.0000
	X9906	RES : RDF	11/09/99	187A	18	CY	7,400	19.6666	20.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	CY	4,500	13.5000	9.9000
	A7-0300.00	RES : RDF	06/08/99	67	14	CY	3,535	19.3000	16.5000
	X977B	RES : RDF	02/17/00	261	20	CY	2,775	12.6400	10.5600
	A7-0328.00	REC : RDF	01/19/00	7	13	CY	2,450	12.7277	10.5000
	A9-0564.00	REC : RDF	04/19/00	15B	13	CY	2,305	16.4166	12.5000
	A2-0507.00	RES : RDF	02/01/00	87	16	CY	2,120	16.8893	9.0000
	A6-0301.00	W : RDF	06/01/99	74	12	CY	1,120	31.2500	18.0000
	A9-0545.00	W RES : RDF	05/18/99	265A	20	CY	1,010	37.5000	45.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	CY	860	25.6666	18.0000
	X9908	RES : RDF	12/21/99	77	12	CY	670	28.6714	24.0000
	A8-0795.00	REC : RDF	05/25/99	91	16	CY	620	19.6250	18.0000
	B0-0789.00	CON : SIG	06/07/00	53	11	CY	375	41.2857	20.0000
	B0-0484.00	CON : SW	05/31/00	16A	13	CY	349	48.0000	26.0000
	451210	REC : RDR	02/23/00	83	12	CY	310	31.1390	20.0000
	A6-0244.00	CON : BR	03/14/00	230	19	CY	50	61.1111	10.0000
	A9-0589.00	REC : SIG	11/16/99	53	11	CY	6	281.2500	300.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	M3	966	16.4583	3.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
190185 SHOULDER BACKING									
	X977B	RES : RDF	02/17/00	261	20	LF	42,165	0.5625	0.5000
	X9909	RES : RDF	01/11/00	112	15	LF	31,700	0.8787	0.5000
	A7-0329.00	RES : RDF	02/23/00	171	18	LF	23,417	0.5300	0.6000
	A4-0736.00	REC : RDF	05/18/99	130	12	LF	21,900	0.7025	0.7500
	A6-0301.00	W : RDF	06/01/99	74	12	LF	18,480	1.5625	1.4000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	LF	14,800	0.8300	0.4000
	A9-0545.00	W RES : RDF	05/18/99	265A	20	LF	14,010	0.8250	0.8500
	A7-0328.00	REC : RDF	01/19/00	7	13	LF	11,230	0.8611	0.3000
	A9-0564.00	REC : RDF	04/19/00	15B	13	LF	5,050	0.7855	0.5000
	X9906	RES : RDF	11/09/99	187A	18	LF	4,960	0.8333	1.0000
	X9908	RES : RDF	12/21/99	77	12	LF	150	7.6642	5.0000
	A3-0477.00	RES : RDF	05/18/99	80	12	LS	1	12,156.6666	20,000.0000
192003 STRUCTURE EXCAVATION (BRIDGE)									
	A6-0244.00	CON : BR	03/14/00	230	19	CY	300	49.6666	35.0000
193003 STRUCTURE BACKFILL (BRIDGE)									
	A6-0244.00	CON : BR	03/14/00	230	19	CY	163	91.8000	60.0000
198001 IMPORTED BORROW									
	451105	REC : SH	12/13/99	26	11	CY	9,300	6.8433	5.0000
	A6-0244.00	CON : BR	03/14/00	230	19	CY	8,424	11.4888	5.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	CY	5,185	9.9083	5.0000
	A6-0277.00	REA : RDF	06/15/00	45	13	CY	1,235	8.1000	8.1000
	451210	REC : RDR	02/23/00	83	12	CY	378	23.2050	8.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	M3	2,049	12.0833	3.0000
198200 SUBGRADE ENHANCEMENT FABRIC									
STRUCTURAL GEOTEXTILE FABRIC	X977B	RES : RDF	02/17/00	261	20	SQYD	9,050	3.0650	2.6100
200001 HIGHWAY PLANTING									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	350,000.0000	385,000.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
203040 SEED (EROSION CONTROL)									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	ACRE	2	1,533.3333	1,300.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	HA	0	3,015.3333	3,300.0000
204042 TURF (SOD)									
REPAIR	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	7,562.5000	2,000.0000
204099 PLANT ESTABLISHMENT WORK									
60 DAYS	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	7,000.0000	4,000.0000
208000 IRRIGATION SYSTEM									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	217,000.0000	160,000.0000
208420 BACKFLOW PREVENTER ASSEMBLY									
	A9-0576.00	CON : DRA	09/28/99	14A	13	EA	1	1,210.2500	1,000.0000
208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)									
	A4-0739.00	W RES : RDF	09/21/99	177	18	LF	1,775	13.6916	17.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
220101 FINISHING ROADWAY									
	A6-0244.00	CON : BR	03/14/00	230	19	LS	1	5,844.4444	1,500.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	LS	1	29,666.6666	35,000.0000
	A6-0224.00	CON : SIG	03/09/99	207B	19	LS	1	1,843.7500	500.0000
	B0-0789.00	CON : SIG	06/07/00	53	11	LS	1	3,173.7142	8,000.0000
	B0-0484.00	CON : SW	05/31/00	16A	13	LS	1	4,850.0000	2,500.0000
	A6-0277.00	REA : RDF	06/15/00	45	13	LS	1	8,500.0000	8,500.0000
	A4-0736.00	REC : RDF	05/18/99	130	12	LS	1	3,875.0000	2,000.0000
	A8-0795.00	REC : RDF	05/25/99	91	16	LS	1	2,527.2500	3,000.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	LS	1	7,688.8888	3,800.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	LS	1	5,707.8750	9,500.0000
	451105	REC : SH	12/13/99	26	11	LS	1	25,384.6666	45,000.0000
	A6-0187.00	RES : RDF	01/05/99	219	19	LS	1	30,397.0000	10,000.0000
	A3-0477.00	RES : RDF	05/18/99	80	12	LS	1	4,055.0000	2,500.0000
	A2-0507.00	RES : RDF	02/01/00	87	16	LS	1	8,730.6875	2,000.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	LS	1	10,240.0000	4,000.0000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	LS	1	12,400.0000	3,500.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LS	1	15,500.0000	37,000.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LS	1	7,833.3333	15,000.0000
250401 CLASS 4 AGGREGATE SUBBASE									
	A8-0777.00	CON : SW	05/04/99	223A	19	CY	165	56.0000	25.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
260201 CLASS 2 AGGREGATE BASE									
	A7-0303.00	CON : RDF	02/29/00	121	12	CY	22,000	23.8875	21.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	CY	17,800	18.3833	17.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	CY	6,170	22.3750	22.0000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	CY	3,300	19.6250	9.5000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	CY	2,930	25.7200	24.5000
	A2-1013.00	REC : RDF	04/26/00	116A	15	CY	2,872	24.5562	25.8500
	A7-0329.00	RES : RDF	02/23/00	171	18	CY	2,331	24.9000	21.0000
	X977B	RES : RDF	02/17/00	261	20	CY	2,020	19.9375	13.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	CY	1,660	20.5666	19.6500
	A2-0507.00	RES : RDF	02/01/00	87	16	CY	1,285	26.7637	28.0000
	A9-0564.00	REC : RDF	04/19/00	15B	13	CY	1,240	22.4888	16.0000
	A6-0301.00	W : RDF	06/01/99	74	12	CY	752	38.0000	25.0000
	X9906	RES : RDF	11/09/99	187A	18	CY	450	23.0000	22.0000
	A6-0244.00	CON : BR	03/14/00	230	19	CY	424	40.6333	26.0000
	A8-0795.00	REC : RDF	05/25/99	91	16	CY	400	32.5000	25.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	CY	230	46.6666	22.0000
	B0-0789.00	CON : SIG	06/07/00	53	11	CY	215	48.5714	35.0000
	A7-0300.00	RES : RDF	06/08/99	67	14	CY	125	37.1200	40.6000
	B0-0484.00	CON : SW	05/31/00	16A	13	CY	112	79.0000	65.0000
	451210	REC : RDR	02/23/00	83	12	CY	39	74.9070	73.0000
	A6-0224.00	CON : SIG	03/09/99	207B	19	CY	24	57.2500	40.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	M3	611	39.0000	42.0000
373900 ASPHALTIC EMULSION									
	A6-0187.00	RES : RDF	01/05/99	219	19	TON	33	151.6000	1.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
374205 CRACK SEALANT									
	A9-0564.00	REC : RDF	04/19/00	15B	13	LS	1	8,319.5555	8,000.0000
	A3-0477.00	RES : RDF	05/18/99	80	12	LS	1	16,700.0000	11,000.0000
	A7-0300.00	RES : RDF	06/08/99	67	14	LS	1	5,300.0000	5,000.0000
	X9906	RES : RDF	11/09/99	187A	18	LS	1	34,666.6666	35,000.0000
	X9908	RES : RDF	12/21/99	77	12	LS	1	3,801.4285	1,500.0000
	X9909	RES : RDF	01/11/00	112	15	LS	1	29,562.5000	28,000.0000
	X977B	RES : RDF	02/17/00	261	20	LS	1	10,150.0000	9,000.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	LS	1	18,300.0000	16,000.0000
	A6-0301.00	W : RDF	06/01/99	74	12	LS	1	5,187.5000	5,000.0000
377501 SLURRY SEAL									
TYPE II	X0001	SS2 : RDF	05/11/99	15A	13	SQYD	750,000	0.5304	0.4619
TYPE I	X0001	SS2 : RDF	05/11/99	15A	13	SQYD	175,000	0.5247	0.4619
390101 ASPHALT CONCRETE									
	A4-0739.00	W RES : RDF	09/21/99	177	18	TON	15,900	27.8333	26.5000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
390103 ASPHALT CONCRETE (TYPE B)									
	X9906	RES : RDF	11/09/99	187A	18	TON	26,100	29.1666	26.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	TON	21,000	29.5633	28.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	TON	16,460	28.0833	27.5000
	A6-0187.00	RES : RDF	01/05/99	219	19	TON	13,621	28.7840	27.5000
	X977B	RES : RDF	02/17/00	261	20	TON	12,265	46.0000	39.5000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	TON	9,270	29.1600	27.5000
	X9909	RES : RDF	01/11/00	112	15	TON	8,645	32.2562	32.4000
	A7-0300.00	RES : RDF	06/08/99	67	14	TON	6,800	27.9360	28.1800
	A9-0545.00	W RES : RDF	05/18/99	265A	20	TON	6,790	32.0000	31.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	TON	6,310	30.2916	31.5000
	A4-0736.00	REC : RDF	05/18/99	130	12	TON	5,750	30.6250	30.0000
	A6-0301.00	W : RDF	06/01/99	74	12	TON	5,230	29.6875	32.0000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	TON	5,000	32.8750	25.5000
	A8-0795.00	REC : RDF	05/25/99	91	16	TON	3,220	30.8750	32.0000
	X9908	RES : RDF	12/21/99	77	12	TON	1,760	34.7785	30.0000
	A9-0564.00	REC : RDF	04/19/00	15B	13	TON	1,755	33.3200	30.0000
	A3-0477.00	RES : RDF	05/18/99	80	12	TON	1,620	31.4333	30.5000
	A6-0244.00	CON : BR	03/14/00	230	19	TON	424	50.1444	40.0000
	B0-0789.00	CON : SIG	06/07/00	53	11	TON	380	62.5714	50.0000
	A8-0777.00	CON : SW	05/04/99	223A	19	TON	220	83.8333	68.0000
	A6-0224.00	CON : SIG	03/09/99	207B	19	TON	192	73.6500	68.0000
	B0-0484.00	CON : SW	05/31/00	16A	13	TON	82	114.2500	80.0000
	451210	REC : RDR	02/23/00	83	12	TON	38	109.2780	127.0000
	A9-0576.00	CON : DRA	09/28/99	14A	13	TON	30	116.3750	50.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	TONN	1,298	37.4166	34.6500
390113 ASPHALT CONCRETE DIKE									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	M	820	8.7916	13.0000
390125 RUBBERIZED ASPHALT CONCRETE (TYPE D)									
ARHM	A4-0739.00	W RES : RDF	09/21/99	177	18	TON	21,900	42.8750	41.9000
390152 ASPHALT CONCRETE									
							USE W/ QC/QA & PRICE INDEX		
ACCESS RAMP	B0-0633.00	CON : SIG	06/07/00	8	13	EA	1	1,536.1666	1,000.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
390172 ASPHALT CONCRETE BASE (TYPE B)							USE W/ ASPHALT PRICE INDEX		
	A7-0329.00	RES : RDF	02/23/00	171	18	TON	12,647	32.2000	29.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	TON	6,152	32.9450	31.0000
	A2-0507.00	RES : RDF	02/01/00	87	16	TON	2,722	33.4381	30.0000
393001 PAVEMENT REINFORCING FABRIC									
	X977B	RES : RDF	02/17/00	261	20	SQYD	28,980	0.8500	0.8500
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	SQYD	8,000	3.8875	4.0000
394001 PLACE ASPHALT CONCRETE DIKE									
	A4-0739.00	W RES : RDF	09/21/99	177	18	LF	230	7.0250	7.0000
394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)									
LANDINGS	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	4	519.1666	1,000.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	SQFT	1,330	2.9541	5.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	SQFT	610	3.6166	3.0000
	A6-0301.00	W : RDF	06/01/99	74	12	SQFT	450	4.8750	2.5000
394048 PLACE ASPHALT CONCRETE DIKE (TYPE E)									
A87	A6-0301.00	W : RDF	06/01/99	74	12	LF	18,480	0.7125	0.6500
397001 ASPHALTIC EMULSION (PAINT BINDER)									
	A3-0477.00	RES : RDF	05/18/99	80	12	TON	23	225.1666	170.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	TON	21	248.6666	172.0000
	A7-0300.00	RES : RDF	06/08/99	67	14	TON	19	252.8000	359.0000
	A2-1013.00	REC : RDF	04/26/00	116A	15	TON	14	305.8750	560.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	TON	14	498.0000	400.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	TON	14	538.3333	1,200.0000
MULTI LAYERS	A3-0312.00	W REC : RDF	08/17/99	58B	14	TON	11	264.0000	150.0000
	A6-0301.00	W : RDF	06/01/99	74	12	TON	10	262.5000	150.0000
	A2-0507.00	RES : RDF	02/01/00	87	16	TON	8	315.8125	1.0000
414111 ROUT AND SEAL RANDOM CRACKS									
	A2-1013.00	REC : RDF	04/26/00	116A	15	LS	1	8,255.0000	12,000.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING									
	A6-0244.00	CON : BR	03/14/00	230	19	LF	1,557	101.0777	80.0000
490618 96" CAST-IN-DRILLED-HOLE CONCRETE PILING									
	A6-0244.00	CON : BR	03/14/00	230	19	LF	236	994.5555	880.0000
500001 PRESTRESSING CAST-IN-PLACE CONCRETE									
	A6-0244.00	CON : BR	03/14/00	230	19	LB	62,785	0.9300	0.9000
510051 STRUCTURAL CONCRETE, BRIDGE FOOTING									
	A6-0244.00	CON : BR	03/14/00	230	19	CY	77	370.7777	200.0000
510053 STRUCTURAL CONCRETE, BRIDGE									
	A6-0244.00	CON : BR	03/14/00	230	19	CY	1,431	437.8888	400.0000
510112 CLASS A CONCRETE (HEADWALL)									
	A7-0303.00	CON : RDF	02/29/00	121	12	EA	10	3,112.5000	2,750.0000
510125 CLASS A CONCRETE (WINGWALLS)									
	A7-0303.00	CON : RDF	02/29/00	121	12	EA	8	2,964.1666	1,000.0000
510200 CLASS B CONCRETE									
STAMPED	X9909	RES : RDF	01/11/00	112	15	SQFT	7,000	5.1687	5.7500
STAMPED	X9909	RES : RDF	01/11/00	112	15	SQFT	3,900	5.5625	6.4000
	A7-0329.00	RES : RDF	02/23/00	171	18	SQFT	660	6.4500	3.0000
510216 CLASS B CONCRETE (SIDEWALK)									
	X9909	RES : RDF	01/11/00	112	15	SQFT	3,900	3.1437	4.1000
	A9-0564.00	REC : RDF	04/19/00	15B	13	SQFT	1,240	3.3777	3.2500
510503 MINOR CONCRETE (STRUCTURE)									
BULKHEAD CATCH BASIN@CURB FACE	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	6	342.5000	310.0000
BULKHEAD	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	2	446.2500	500.0000
JUNCTION STRUCTURE	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	1	3,037.5000	3,600.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
510512 MINOR CONCRETE (BOX CULVERT)									
CALTRANS D-80	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	1	10,225.0000	15,000.0000
510520 MINOR CONCRETE (CONCRETE DRAIN)									
DRYWELL PD STD 111B	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	1	7,687.5000	14,000.0000
510535 MINOR CONCRETE (HEADWALL)									
CALTRANS STD. D89	A4-0739.00	W RES : RDF	09/21/99	177	18	EA	2	8,233.3333	10,000.0000
518002 SOUND WALL (MASONRY BLOCK)									
	A4-0739.00	W RES : RDF	09/21/99	177	18	LF	694	165.8333	150.0000
519093 JOINT SEAL ASSEMBLY (MR 3")									
	A6-0244.00	CON : BR	03/14/00	230	19	LF	88	119.0777	145.0000
520102 BAR REINFORCING STEEL (BRIDGE)									
	A6-0244.00	CON : BR	03/14/00	230	19	LB	570,277	0.4744	0.4000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
566011 ROADSIDE SIGN - ONE POST									
	A6-0225.00	CON : OTH	01/12/99	68	14	EA	271	83.5714	38.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	EA	130	183.3333	180.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	49	225.3333	255.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	28	215.8333	220.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	EA	26	154.4166	135.0000
	A2-0507.00	RES : RDF	02/01/00	87	16	EA	9	148.0625	150.0000
	A6-0224.00	CON : SIG	03/09/99	207B	19	EA	7	170.7500	198.0000
	A9-0588.00	CON : SIG	12/07/99	117	12	EA	6	227.0083	200.0000
	B0-0633.00	CON : SIG	06/07/00	8	13	EA	4	245.5000	200.0000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	EA	3	272.0000	275.0000
REMOVE & REPLACE	A9-0589.00	REC : SIG	11/16/99	53	11	EA	1	61.5750	60.0000
566012 ROADSIDE SIGN - TWO POST									
	A6-0225.00	CON : OTH	01/12/99	68	14	EA	6	240.0000	100.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	EA	1	391.6666	400.0000
568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)									
	A6-0225.00	CON : OTH	01/12/99	68	14	EA	16	98.1428	20.0000
650012 15" REINFORCED CONCRETE PIPE									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LF	156	62.5000	45.0000
650014 18" REINFORCED CONCRETE PIPE									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LF	1,385	75.0000	50.0000
650018 24" REINFORCED CONCRETE PIPE									
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LF	1,405	71.2500	70.0000
650038 54" REINFORCED CONCRETE PIPE									
1350 D	A4-0739.00	W RES : RDF	09/21/99	177	18	LF	150	146.1666	150.0000
650411 18" REINFORCED CONCRETE PIPE (CLASS IV)									
	A9-0564.00	REC : RDF	04/19/00	15B	13	LF	40	110.2222	105.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
650416 24" REINFORCED CONCRETE PIPE (CLASS IV)									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LF	112	85.6666	45.0000
	B0-0789.00	CON : SIG	06/07/00	53	11	LF	36	138.0000	80.0000
650424 36" REINFORCED CONCRETE PIPE (CLASS IV)									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LF	520	70.5833	45.0000
665017 18" CORRUGATED STEEL PIPE (.079" THICK)									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LF	93	96.1666	45.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	LF	8	81.9166	70.0000
665022 24" CORRUGATED STEEL PIPE (.064" THICK)									
	A4-0739.00	W RES : RDF	09/21/99	177	18	LF	22	74.3333	75.0000
665023 24" CORRUGATED STEEL PIPE (.079" THICK)									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LF	210	54.1666	30.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	LF	88	58.4166	60.0000
665035 36" CORRUGATED STEEL PIPE (.064" THICK)									
	A4-0739.00	W RES : RDF	09/21/99	177	18	LF	260	62.1666	65.0000
665036 36" CORRUGATED STEEL PIPE (.079" THICK)									
	A7-0303.00	CON : RDF	02/29/00	121	12	LF	116	76.2500	64.0000
665042 42" CORRUGATED STEEL PIPE (.109" THICK)									
	A2-0507.00	RES : RDF	02/01/00	87	16	LF	252	87.8562	90.0000
665046 48" CORRUGATED STEEL PIPE (.079" THICK)									
	A7-0303.00	CON : RDF	02/29/00	121	12	LF	159	91.0000	90.0000
665055 60" CORRUGATED STEEL PIPE (.109" THICK)									
	A9-0576.00	CON : DRA	09/28/99	14A	13	LF	1	3,909.2500	2,949.0000
665062 72" CORRUGATED STEEL PIPE (.138" THICK)									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	LF	90	181.0000	120.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
667006 21" X 15" CORRUGATED STEEL PIPE ARCH (.109" THICK)									
	A7-0303.00	CON : RDF	02/29/00	121	12	LF	47	65.2500	54.0000
667010 24" X 18" CORRUGATED STEEL PIPE ARCH (.109" THICK)									
	451210	REC : RDR	02/23/00	83	12	LF	108	78.8810	49.0000
667023 42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK)									
	A7-0303.00	CON : RDF	02/29/00	121	12	LF	165	79.9166	68.0000
681023 6" PLASTIC PIPE									
PVC SCH 80	A9-0576.00	CON : DRA	09/28/99	14A	13	LF	1,950	16.1825	10.0000
721006 ROCK SLOPE PROTECTION (1/2 TON, METHOD B)									
	451210	REC : RDR	02/23/00	83	12	CY	159	50.8170	22.0000
721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B)									
INCLUDING RSP FABRIC	A4-0739.00	W RES : RDF	09/21/99	177	18	CY	2,610	36.2083	40.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	CY	231	49.8333	70.0000
	A2-0507.00	RES : RDF	02/01/00	87	16	CY	45	70.8437	50.0000
	A6-0301.00	W : RDF	06/01/99	74	12	CY	10	123.5000	210.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	M3	33	54.1666	50.0000
721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B)									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	TON	49	42.8333	50.0000
721024 ROCK SLOPE PROTECTION (1/4T, METHOD B)									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	TON	520	39.5000	35.0000
721400 CONCRETE (SLOPE PROTECTION)									
	A6-0244.00	CON : BR	03/14/00	230	19	CY	116	436.3333	450.0000
721606 CONCRETED-ROCK SLOPE PROTECTION (1/2 TON, METHOD B)									
	451210	REC : RDR	02/23/00	83	12	CY	524	64.6730	41.0000
731504 MINOR CONCRETE (CURB AND GUTTER)									
	A7-0300.00	RES : RDF	06/08/99	67	14	LF	366	23.2800	21.4000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

	NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
731511	MINOR CONCRETE (ISLAND PAVING)									
	RED BRICK PATTERN	A6-0240.00	W RES A : RDF	09/07/99	207B	19	SQFT	27,800	3.7750	3.3000
731516	MINOR CONCRETE (DRIVEWAY)									
		A7-0300.00	RES : RDF	06/08/99	67	14	SQFT	394	7.9600	15.3000
731521	MINOR CONCRETE (SIDEWALK)									
		A6-0240.00	W RES A : RDF	09/07/99	207B	19	SQFT	16,250	2.7750	4.0000
		B0-0484.00	CON : SW	05/31/00	16A	13	SQFT	7,534	2.4375	2.0000
		A8-0777.00	CON : SW	05/04/99	223A	19	SQFT	6,500	2.9666	2.6000
		A7-0300.00	RES : RDF	06/08/99	67	14	SQFT	1,936	3.6000	3.5000
		B0-0789.00	CON : SIG	06/07/00	53	11	SQFT	162	5.5285	3.5000
820105	DELINEATOR (SPECIAL)									
	TYPE F-1	A7-0303.00	CON : RDF	02/29/00	121	12	EA	3	36.2916	26.0000
820134	OBJECT MARKER (TYPE P)									
		A6-0244.00	CON : BR	03/14/00	230	19	EA	4	68.8777	50.0000
832001	METAL BEAM GUARD RAILING									
	A77-A	A6-0301.00	W : RDF	06/01/99	74	12	LF	332	34.5000	35.0000
		A6-0244.00	CON : BR	03/14/00	230	19	LF	250	46.3555	42.5000
		A6-0277.00	REA : RDF	06/15/00	45	13	LF	80	50.0000	50.0000
839401	CONCRETE BARRIER									
	TYPE 30	A6-0244.00	CON : BR	03/14/00	230	19	LF	943	60.7222	56.0000
840501	THERMOPLASTIC TRAFFIC STRIPE									
		A9-0589.00	REC : SIG	11/16/99	53	11	LF	820	0.5150	0.5000
	12"	A6-0225.00	CON : OTH	01/12/99	68	14	LF	358	2.1928	4.0000
		A6-0240.00	W RES A : RDF	09/07/99	207B	19	SQFT	13,350	2.5000	2.4000
		A4-0739.00	W RES : RDF	09/21/99	177	18	SQFT	2,841	1.1250	1.0000
840504	4" THERMOPLASTIC TRAFFIC STRIPE									
		A6-0244.00	CON : BR	03/14/00	230	19	LF	4,800	0.6822	0.5100

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
840506 8" THERMOPLASTIC TRAFFIC STRIPE									
	A6-0225.00	CON : OTH	01/12/99	68	14	LF	1,185	1.1642	2.0000
840515 THERMOPLASTIC PAVEMENT MARKING									
	A7-0300.00	RES : RDF	06/08/99	67	14	SQFT	5,150	2.8580	2.9900
	A6-0225.00	CON : OTH	01/12/99	68	14	SQFT	1,276	3.6642	3.0000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	SQFT	840	2.2900	2.1000
	A4-0739.00	W RES : RDF	09/21/99	177	18	SQFT	660	3.0333	3.0000
	A9-0589.00	REC : SIG	11/16/99	53	11	SQFT	490	2.4300	2.5000
840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING									
	A7-0314.00	W REC A : RDF	05/25/99	81	12	M2	211	28.6250	42.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	SQFT	2,040	2.1944	2.1000
	A6-0224.00	CON : SIG	03/09/99	207B	19	SQFT	1,965	2.6000	2.7000
	A2-1013.00	REC : RDF	04/26/00	116A	15	SQFT	1,666	1.8112	1.5500
	A7-0329.00	RES : RDF	02/23/00	171	18	SQFT	1,362	3.0700	2.0000
	B0-0633.00	CON : SIG	06/07/00	8	13	SQFT	1,320	2.2050	1.5000
	A3-0477.00	RES : RDF	05/18/99	80	12	SQFT	1,310	3.2966	4.0000
	A6-0187.00	RES : RDF	01/05/99	219	19	SQFT	1,000	4.5300	4.0000
	A9-0564.00	REC : RDF	04/19/00	15B	13	SQFT	925	2.8644	3.0000
	X9909	RES : RDF	01/11/00	112	15	SQFT	813	3.6062	3.6000
	A7-0303.00	CON : RDF	02/29/00	121	12	SQFT	553	3.2208	3.0000
	X9906	RES : RDF	11/09/99	187A	18	SQFT	540	3.4333	3.3000
	B0-0789.00	CON : SIG	06/07/00	53	11	SQFT	480	2.8657	3.2300
	A7-0314.00	W REC A : RDF	05/25/99	81	12	SQFT	390	4.6416	7.0000
	X977B	RES : RDF	02/17/00	261	20	SQFT	370	5.5500	5.2000
	A2-0507.00	RES : RDF	02/01/00	87	16	SQFT	103	7.9318	7.0000
	X9908	RES : RDF	12/21/99	77	12	SQFT	55	14.3142	16.0000
840653 PAINT TRAFFIC STRIPE									
	X9906	RES : RDF	11/09/99	187A	18	LF	3,160	0.4666	0.3000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
840656 PAINT TRAFFIC STRIPE (2-COAT)									
	A4-0739.00	W RES : RDF	09/21/99	177	18	LF	132,000	0.1350	0.1500
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LF	90,750	0.1975	0.1600
	A6-0225.00	CON : OTH	01/12/99	68	14	LF	39,198	0.2207	0.1700
	A7-0329.00	RES : RDF	02/23/00	171	18	LF	38,342	0.1660	0.2000
	A7-0328.00	REC : RDF	01/19/00	7	13	LF	27,670	0.1722	0.1700
	A3-0312.00	W REC : RDF	08/17/99	58B	14	LF	25,200	0.1860	0.1800
	X977B	RES : RDF	02/17/00	261	20	LF	22,315	0.2525	0.2100
	A7-0300.00	RES : RDF	06/08/99	67	14	LF	20,300	0.2180	0.2300
	A6-0187.00	RES : RDF	01/05/99	219	19	LF	18,465	0.2870	0.3000
	A2-1013.00	REC : RDF	04/26/00	116A	15	LF	11,799	0.2512	0.2600
	A2-0507.00	RES : RDF	02/01/00	87	16	LF	7,037	0.2888	0.2500
	B0-0633.00	CON : SIG	06/07/00	8	13	LF	5,800	0.2133	0.2000
	A9-0588.00	CON : SIG	12/07/99	117	12	LF	4,000	0.1533	0.1400
	A9-0589.00	REC : SIG	11/16/99	53	11	LF	2,980	0.2050	0.2000
	A7-0303.00	CON : RDF	02/29/00	121	12	LF	2,870	0.2525	0.1800
	451210	REC : RDR	02/23/00	83	12	LF	270	2.8030	0.4000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	M	2,663	1.6583	1.8000
840660 PAINT PAVEMENT MARKING									
	A6-0224.00	CON : SIG	03/09/99	207B	19	SQFT	200	1.9375	1.5000
840666 PAINT PAVEMENT MARKING (2-COAT)									
	A9-0589.00	REC : SIG	11/16/99	53	11	SQFT	155	1.7950	1.7500

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
850102 PAVEMENT MARKER (REFLECTIVE)									
	A8-0844.00	CON : SIN	10/26/99	0	11	EA	3,873	3.2368	2.9000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	EA	2,500	3.0500	3.1000
	A4-0739.00	W RES : RDF	09/21/99	177	18	EA	2,091	2.8516	3.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	EA	1,210	2.9222	2.8500
	A7-0329.00	RES : RDF	02/23/00	171	18	EA	900	3.3300	3.0000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	EA	810	3.5600	3.5000
	B0-0633.00	CON : SIG	06/07/00	8	13	EA	582	3.3700	3.0000
	A6-0301.00	W : RDF	06/01/99	74	12	EA	564	4.3000	4.5000
	A2-1013.00	REC : RDF	04/26/00	116A	15	EA	477	3.2962	3.2000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	350	3.8166	4.0000
	A6-0224.00	CON : SIG	03/09/99	207B	19	EA	260	3.2250	3.5000
	A2-0507.00	RES : RDF	02/01/00	87	16	EA	190	4.1262	3.0000
	B0-0789.00	CON : SIG	06/07/00	53	11	EA	154	4.0857	4.5000
	A9-0589.00	REC : SIG	11/16/99	53	11	EA	112	3.5750	3.5000
	X9906	RES : RDF	11/09/99	187A	18	EA	78	5.6666	5.0000
	A7-0303.00	CON : RDF	02/29/00	121	12	EA	40	4.8250	3.0000
	A7-0300.00	RES : RDF	06/08/99	67	14	EA	38	4.9680	5.3400
860201 SIGNAL AND LIGHTING									
	A9-0588.00	CON : SIG	12/07/99	117	12	LS	1	108,308.0750	96,088.0000
	B0-0633.00	CON : SIG	06/07/00	8	13	LS	1	99,391.5666	85,196.0000
	B0-0789.00	CON : SIG	06/07/00	53	11	LS	1	72,335.8571	58,944.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	LS	1	26,666.6666	26,000.0000
860620 TYPE III SERVICE EQUIPMENT ENCLOSURE									
	A9-0576.00	CON : DRA	09/28/99	14A	13	EA	1	4,296.0000	9,000.0000
860703 INTERCONNECTION CONDUIT AND CABLE									
	A6-0228.00	CON : SIG	08/03/99	3	13	LF	15,733	13.7977	10.3932
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	70,875.0000	70,000.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
860811 DETECTOR LOOP									
	A2-1013.00	REC : RDF	04/26/00	116A	15	EA	40	230.3250	268.6000
	A3-0477.00	RES : RDF	05/18/99	80	12	EA	38	223.0000	220.0000
	A7-0300.00	RES : RDF	06/08/99	67	14	EA	36	225.8000	224.0000
	A7-0328.00	REC : RDF	01/19/00	7	13	EA	28	198.3333	180.0000
	A7-0329.00	RES : RDF	02/23/00	171	18	EA	23	207.0000	200.0000
	A3-0312.00	W REC : RDF	08/17/99	58B	14	EA	13	247.0000	240.0000
	A7-0314.00	W REC A : RDF	05/25/99	81	12	EA	11	487.5000	600.0000
	A9-0564.00	REC : RDF	04/19/00	15B	13	EA	6	407.1666	600.0000
	X9906	RES : RDF	11/09/99	187A	18	EA	6	366.6666	450.0000
	A6-0187.00	RES : RDF	01/05/99	219	19	EA	5	457.0000	350.0000
	X9909	RES : RDF	01/11/00	112	15	EA	2	575.0000	670.0000
	B0-0484.00	CON : SW	05/31/00	16A	13	EA	1	600.0000	500.0000
861501 MODIFY SIGNAL AND LIGHTING									
	A9-0589.00	REC : SIG	11/16/99	53	11	LS	1	115,133.0000	107,597.0000
861502 MODIFY SIGNAL									
COUNTRY CLUB DRIVE	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	53,000.0000	55,000.0000
HARRIS LANE	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	11,875.0000	10,000.0000
42ND AVENUE	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	140,000.0000	155,000.0000
AVENUE OF THE STATES	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	61,250.0000	70,000.0000
FRED WARING DRIVE	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	59,500.0000	72,000.0000
869040 PULL BOX									
	B0-0484.00	CON : SW	05/31/00	16A	13	EA	1	737.5000	1,200.0000
991061 ELECTRICAL WORK									
IRRIGATION & LANDSCAP LIGHTING	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	70,125.0000	80,000.0000

BID ITEM COST HISTORY

For Bid Openings during the period of : January 1, 1999 to June 30, 2000

Printed on: June 30, 2000

NOTE ADDED TO DESCRIPTION	PROJECT NUMBER	SCOPE	BID OPENING	ROAD BOOK	MD	UNIT	QUANTITY	AVERAGE BID PRICE	AWARD BID PRICE
999990 MOBILIZATION							PERMANENT PISA NUMBER		
	A6-0244.00	CON : BR	03/14/00	230	19	LS	1	191,369.1844	168,000.0000
	A4-0739.00	W RES : RDF	09/21/99	177	18	LS	1	255,437.6666	206,000.0000
	A6-0240.00	W RES A : RDF	09/07/99	207B	19	LS	1	254,789.5000	249,158.0000